STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/19/ 02 I'N ALAMEDA, CONTRA COSTA AND SONOVA 03/ 20/ 02
CONTRACT NUMBER 04- 252034 COUNTI ES AT VARI QUS LOCATI ONS CONTRACT CCODE ' F '
LOCATI ON 04- ALA-13-13.4 18 CONTRACT | TEMS
04- ALA-84-4.0
04- ALA-238-0.7
MODI FY PARK AND RI DE LOTS FEDERAL Al D STPH 000C- (248)E

G 000C- (248) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPCSALS | SSUED 12 FUND TOTAL HB71 170, 000 TOTAL NUMBER COF WORKI NG DAYS 35
NUMBER OF BI DDERS 2 ENG NEERS EST 149, 000. 00 AMOUNT UNDER 40. 00 PERCENT UNDER EST 0. 03
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 148, 960. 00 1 PRI SM ENG NEERI NG | NC 714 252-9488
00769171
10732 CHESTNUT AVENUE FAX 714 252-9487
STANTON CA 90680
2 210, 400. 00 2 J A GONSALVES AND SON 707 258-6261
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240

NAPA CA 94581



04- 252034
04- ALA-13-1
03/ 19/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 2
03/ 20/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE

NONE



04- 252034 Bl D245

04- ALA-13-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 19/ 02 03/ 20/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AZI MUTH PAVEMENT MARKI NG PAVEMENT MARKI NGS

SAN MATEO CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS

SAN JOSE CA



04- 252034 Bl D245

04- ALA- 13- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
03/ 19/ 02 03/ 20/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D ANOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 050. 00* 8, 050. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 32, 500. 00* 32, 500. 00
3 150713 REMOVE PAVENENT MARKI NG MR 60 20. 00 1, 200. 00
4 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 5 300. 00 1, 500. 00
5 150749 REMOVE METAL POST EA 2 350. 00 700. 00
6 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 1 500. 00 500. 00
7 190101 ROADVWAY EXCAVATI ON VB 60 65. 00 3, 900. 00
8 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 7,500. 00* 7,500. 00
9 260301 CLASS 3 AGGREGATE BASE VB 25 65. 00 1, 625. 00
10 566011 ROADSI DE SI GN - ONE POST EA 32 500. 00 16, 000. 00
11 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 1 1, 000. 00 1, 000. 00
EXI STING POST
12 731502 M NOR CONCRETE (M SCELLANEQUS VB 70 325. 00 22, 750. 00
CONSTRUCTI ON)
13 (S) 023310 I NLET GRATE ( TYPE 450- 10) EA 1 3, 500. 00 3, 500. 00
14 (S) 833088 TUBULAR HANDRAI LI NG M 360 100. 00 36, 000. 00
15 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 43 45. 00 1, 935. 00
16 (S) 861498 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 7,000. 00* 7,000. 00
17 (S) 861500 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 3, 000. 00* 3, 000. 00
18 (S) 861505 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUMP SUM 300. 00* 300. 00

TOTAL 148, 960. 00



04- 252034 Bl D245

04- ALA- 13- 1 SUMMARY OF REMAINING BIDDERS PAGE 5
03/ 19/ 02 03/ 20/ 02
| TEM SECOND

| Bl D AMOUNT

| _______________________________
1] 3, 000. 00* 3000. 00
2 | 5, 000. 00* 5000. 00
3| 70. 00 4200. 00
4 | 100. 00 500. 00
5 | 150. 00 300. 00
6 | 500. 00 500. 00
7 500. 00 30000. 00
8 | 1, 500. 00* 1500. 00
9 | 340. 00 8500. 00
10 | 250. 00 8000. 00
11 | 100. 00 100. 00
12 | 900. 00 63000. 00
13 | 3, 500. 00 3500. 00
14 | 175. 00 63000. 00
15 | 100. 00 4300. 00
16 | 7, 000. 00* 7000. 00
17 | 4,000. 00* 4000. 00
18 | 4,000. 00* 4000. 00



